What are the present constraints on the 138 kV system and planning
options/system upgrades to mitigate and in what time frame? Are there
any N-1 conditions that would trigger planned system upgrades.

Please refer to HECO's Solicitation of Interest, Section C, Information on
Transmission Constraints Associated with Likely Areas of Interconnection.
There are no N-1 conditions that would trigger planned system upgrades.



